

CORRIGENDUM

Name of work :DESIGN, ENGINEERING, MANUFACTURING, FABRICATION, SUPPLY, INSTALLATION, TESTING, COMMISSIONING, FOLLOW-UP, GENERATION METER AND NET METER, APPROVAL, SANCTION, TESTING, INSTALLATION AND CONNECTIVITY TO GRID, ON TURNKEY BASIS FOR CAPACITY OF 50 KWp (STRUCTURE - 4 MTR ELEVATED STRUCTURE) GRID CONNECTED ROOFTOP SOLAR PHOTOVOLTAIC POWER GENERATION PLANT AT MAHARASHTRA GRAMIN BANK, PROPOSED HEAD OFFICE BUILDING, PLOT No 42, CIDCO, WALUJ MAHANAGAR, GOLWADI, AURANGABAD (MS)

Revised Bidding Information And Time Schedule

- 1) Date of Sale of Tender Document extended up to 26/11/2020 during working days and office hours only or may be downloaded from the Bank's Website
- 2) Last date and time of submission of **Tender/Bids 27/11/2020 up to 12:00 Hrs. Noon**
- 3) Date and Time of opening of **Technical Bid and Price Bid** 27/11/2020 at 12:30 PM

The date and time of opening of **Technical Bid and Price Bid** Simultaneously shall be on the same day i.e. **27/11/2020 at 12:30 P.M.** The condition of "Details of Registered office/ Branch office in Jurisdiction of Aurangabad Division in technical Bid: (Envelope No.1)" **is Withdrawn and deleted.**

Other than the above-mentioned conditions, rest of all the terms and conditions of the tender document **remains unchanged.**